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PUBLIC NOTICE 
City of Surprise – Community and Recreation Services Department 
NOTICE of REQUEST for a STATEMENT of QUALIFICATIONS (COS15-029) 
CONSTRUCTION MANAGER AT RISK (CMAR) 
Spring Training Facility Improvements 
 
The Community and Recreation Services Department, for and on behalf of the City of Surprise, 
is seeking Statements of Qualifications from Arizona licensed Contractors for Construction 
Manager at Risk services for: 
 
Construction Manager at Risk (CMAR) Design Phase and Construction Phase Services 
for the Spring Training Facility Improvements Project. 
 
 
SCHEDULE OF STATEMENT DEADLINES 
 
Advertise for Services:    March 12, 2015 
Pre-Statement Meeting    March 27, 2015, 2:00 PM, M.S.T. 

Surprise Stadium, 15960 N. Bullard Avenue 
Surprise, AZ 85374 

Questions Due:    April 3, 2015 by 4:00 PM, M.S.T. 
Statements Due:     April 13, 2015, 4:00 PM, M.S.T. 
Selection Complete:     April 24, 2015 
 
Statements must be delivered to:  
 

Construction Manager @Risk Services – Surprise Stadium 
Attention: Dana M. Garr, Procurement Manager 
City of Surprise City Hall  
16000 North Civic Center Plaza 
Surprise, AZ 85374 

 
Statements received after that time and date will be considered non-responsive 

and will be returned unopened. 
 
Complete information packets are available for download from the City of Surprise website: 
http://surpriseaz.gov/index.aspx?NID=386 or by calling 623.222.3700, or by emailing 
purchasing@surpriseaz.gov. 
 
The City of Surprise reserves the right to reject any or all Statements, to waive or decline to 
waive irregularities in any Statement, or to withhold the award for any reason it may determine. 
CITY OF SURPRISE 
 
___________________________________________ 
Dana M. Garr, Procurement Manager 
 

Publication: AZ Business Gazette 
Date:  3/12/15 and 3/19/2015 
City of Surprise website, http://www.surpriseaz.gov 

  

http://surpriseaz.gov/index.aspx?NID=386
http://www.surpriseaz.gov/
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SECTION I – PROJECT OVERVIEW 
 
The City of Surprise (City) seeks a qualified Contractor to perform preconstruction and  
construction phase Construction Manager at Risk (CMAR) services for the remodel and 
expansion to the existing City-owned facilities located at 15960 North Bullard Avenue; the 
Spring Training Home for the Kansas City Royals and Texas Rangers, Major League Baseball 
teams (the “Project”).  
 

A. Use of CMAR Process 
 
The City intends to select a CMAR contractor through a procurement process pursuant to 
A.R.S.§ 34-603 and wishes to employ the CMAR project delivery process to encourage a 
creative, value engineering approach through the interactive efforts of an experienced, highly 
motivated team.  The CMAR process is expected to foster a cooperative owner-designer-
contractor effort to review design documents, to identify potential value engineering 
opportunities and to complete construction of the improvements.  The City will encourage the 
development of creative options to bring the best available construction experience and 
expertise together to work with the City and Consultant to flexibly, cooperatively, and 
successfully meet the budget and schedule challenges presented by this project. 
 
The City retained the services of an architectural design firm, Populous, to provide architectural 
and engineering design for the Project.  At the time of this Request for Statement of 
Qualification (RSOQ), design is 90% complete.  The CMAR will work with the Project team to 
finalize the design and will then provide a Guaranteed Maximum Price (GPM).  
 
Marc Taylor Inc. has been retained to assist with coordination between City, Populous and the 
CMAR and act as the owner’s representative.  
 

B. Project Budget 
 
Total construction budget, excluding engineer and design services, is $15,000,000.   
 

C. Project Schedule 
 
Estimated time to complete the project is 9 Months 
 
All qualified firms that are interested in providing these services are invited to submit their 
Statement of Qualifications (SOQ). Only responsive SOQ’s will be considered.  Responsive 
SOQ is more specifically defined in Section III. 
 
The following timeline will be observed for this RSOQ: 
 

MANDATORY Presubmittal Meeting: March 27, 2015 
Questions Due: April 3, 2015 
SOQ Proposals Due: April 13, 2015 
CMAR Execute GMP Deliverable: April 20, 2015 
CMAR Finalize GMP: May 18, 2015 
Contract and Notice to Proceed: May 25, 2015 
Project Complete: February 9, 2016 
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D. Project Overview 
 
The successful CMAR will participate in finalizing the Project design during the preconstruction 
design phase and will hold the construction contract for the improvements.  The CMAR will be 
responsible to deliver the Project through a Construction Phase Service Agreement and will 
assume risk of delivery at a Guaranteed Maximum Price (GPM).  The CMAR will be responsible 
for construction means and methods, and may also compete to self-perform limited amounts of 
work. 
 

The CMAR design phase may generally be described as working with the consultant to complete 
comprehensive construction plans, performing constructability review, budget review, schedule 
review and refinement. CMAR construction phase services include acting as general contractor  
to deliver the Project and will assume risk of delivery at a Guaranteed Maximum Price.   
 

ROYALS CLUBHOUSE 
TOTAL Square Feet (sf): 51,239sf 
EXISTING GROSS AREA: 35,668sf 
EXISTING AREA TO REMAIN: 15,450sf 
EXISTING AREA TO BE REMODELED: 20,218sf 
NEW AREA (BUILDING ADDITION): 15,571sf 
NEW GROSS AREA: 51,239sf 

 
RANGERS CLUBHOUSE 
OCCPUANCY: A-5 
TOTAL GROSS Square Feet (SF): 48,932 
EXISTING GROSS AREA: 39,466sf 
EXISTING AREA TO REMAIN: 19,480sf 
EXISTING AREA TO BE REMODELED: 19,986sf 
NEW AREA (BUILDING ADDITION): 9,466sf 
NEW GROSS AREA: 48,932sf 

 
CMAR assumes the risk for all construction at the contract GMP.  Any work not covered 
by a budget line item must be included in the contingency amount.  This is a turnkey 
project. 
 
90% Construction Document Design Phase Services provided by the CMAR include but are not 
limited to: 

 Review and input on design, constructability, budget, scheduling and Guaranteed 
Maximum Price. 

 Attending regularly scheduled meetings with the consultant team and the City. 

 Applying knowledge of market place conditions to develop accurate, detailed cost 
estimates in the context of available budget in coordination with the consultant. 

 Recommend ways to gain efficiencies in time. 

 Review and provide input to the City and Consultant regarding the design and the 
Improvements: 

o Including constructability (materials, means and methods), value engineering, 
procurement time requirements, installation strategies and construction factors 
such as estimated cost of alternative designs, materials and budgets. 

o Means and method recommendations to facilitate construction (e.g. phased 
issuance of contract documents and scheduling of long lead time procurements, 
minimizing disruptions to the public, continuous public involvement / notification). 
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 Identify permitting necessary for commencement of the construction work. 
 

Roles and responsibilities required of the CMAR include the following: 

 Prepare and submit a Guaranteed Maximum Price (GMP) proposal that complies with the 
project cost model and project budget, with support documentation stating the basis of its 
development including a clear understanding of the associated contingency amounts. 

 Concur with the final plans and specifications prior to construction. 
 Serve as the General Contractor during construction. 

 Construct improvements per the approved construction plans and specifications at the 
GMP. 

 Solicit bids from qualified subcontractors to perform applicable portions of the work, in 
accordance with the approved selection plan. 

 Coordinate inspections and testing of all work. 
 Establish, maintain and update construction schedule, identifying activity sequencing, 

durations, and milestone dates. 
 Ensure as-built drawings are current and accurate, coordinating with the design 

consultant as needed. 
 Procure all material, equipment, and labor services necessary for the project, including 

long lead procurement. 
 Actively participate in project coordination meetings, design reviews, and partnering 

sessions. 
 Apply the CMAR’s best expertise, knowledge, and skills to identify and recommend 

alternatives to advance the project’s interests. 
 Provide a scheduling and budget / cost expert to advise the project team and render real-

time opinions concerning impacts to the budget and schedule from various design 
alternatives (or other actions) the project team is considering. 

 Actively track industry construction cost indices and advise the project team any time the 
likely construction costs approach or exceed the agreed-upon cost model or the 
estimated budget for construction. 

 Provide a truly collaborative process, which leverages all parties’ expertise and strengths. 
 Develop a three-dimensional building information model (BIM) for use during the design 

and construction phases, provided there is a return on investment for the cost of 
developing the model.  (The City does not require use of the model after construction is 
complete.) 

 Provide documented constructability reviews that minimize construction issues, RFI’s and 
change orders.  

 Manage contingency and change requests. 

 Coordinate with various City of Surprise departments, outside agencies, and City 
consultants, vendors and utilities 

 Schedule and manage site operations, including traffic control and routing. 
 Provide all construction surveying and staking for the Project. 
 Bond and insure construction in accordance with State Law and city requirements. 
 Address and acquire all necessary permits (federal, state, and local). 
 Maintain a safe work site. 

 
Any additional supporting documents or detail will be posted on the City of Surprise’s webpage 
http://surpriseaz.gov/index.aspx?NID=386. 
 
 

http://surpriseaz.gov/index.aspx?NID=386
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SECTION II – PRE-SUBMITTAL CONFERENCE 
 
A mandatory pre-submittal conference will be held on March 27, 2015, 2:00 PM, M.S.T. The 
meeting location is at the Surprise Stadium, 15960 N. Bullard Avenue, and Surprise.  
 
At this meeting, staff from the City of Surprise will discuss the scope of work, general contract 
issues, and respond to questions from the attendees.  After the general meeting, attendees will 
then be given an opportunity to participate in a guided tour of the facilities at Surprise Stadium. 
 
 
The City will not publish any meeting minutes or other information from the Pre-submittal 
Conference, except the sign-in sheet. 
 

 
SECTION III – SUBMITTAL REQUIREMENTS 

 
A. General Requirements 
 

1. Responses to this RSOQ must be in the form of a Statement of Qualifications (SOQ), as 
outlined in this RSOQ and as allowed by A.R.S. 34-603(C).  Submittals must be clear and 
concise, organized as indicated below, with all identified sections included. If in the 
judgment of the City, a SOQ does not conform to the format specified in this RSOQ, or if 
any required information is absent or significantly incomplete, the City reserves the right 
to reject the submittal.   

 
2. Questions regarding this RSOQ must be submitted in writing by fax or email to:  
 

City of Surprise Purchasing Division 
Attn:  Dana M. Garr, Procurement Manager 
Fax:  (623) 222-1301  
E-mail: Purchasing@surpriseaz.gov or dana.garr@surpriseaz.gov 
 
Verbal inquiries, in person or by telephone, will not be answered. Requests for 
clarification / questions must be received no later than 4:00pm Arizona Time on April 3, 
2015. 

 
3. Interpretation or correction of the RSOQ documents will be made only by issuance of a 

written addendum, which will be made available to each known recipient of the RSOQ. 
The City is not responsible for any explanations or interpretations of the RSOQ 
documents other than those made by written addendum. 

 
5. This Request for Statement of Qualifications will be listed on the City’s web site.  The 

address is http://surpriseaz.gov/index.aspx?NID=386 or www.surpriseaz.gov, go to City 
Departments, Finance, Bids and Proposals +$50,000. 

 
6. Firms who pick up a hard copy packet copy of the RSOQ from the Procurement Office 

and those who attend the pre-submittal conference will be included on the Request for 
Statement of Qualifications Holders List.  Firms receiving a copy of this packet through 
any other means (including via download from the City’s webpage) must register as a 
Request for Statement of Qualifications holder at the City of Surprise Procurement Office, 

mailto:Purchasing@surpriseaz.gov
mailto:dana.garr@surpriseaz.gov
http://surpriseaz.gov/index.aspx?NID=386
http://www.surpriseaz.gov/
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16000 N. Civic Center Plaza Surprise, Arizona, 85374 or call (623) 222-3700 or email 
purchasing@surpriseaz.gov to register. 

 
B. Compliance with Arizona Revised Statutes (ARS) 
 

1. Procurement of professional services by a municipality within the State of Arizona is 
governed by ARS Title 34.  By submitting an SOQ under this solicitation, the submitter 
certifies that said submittal and their conduct in relation to this solicitation is in 
compliance with the requirements of ARS Title 34. 

 
2. All firms interested in this project (including the firm’s employees, representatives, 

agents, lobbyists, attorneys, and sub consultant firms) will refrain, under penalty of 
disqualification, from direct or indirect contact for the purpose of influencing the selection 
or creating bias in the selection process with any person who may play a part in the 
selection process.  This policy is intended to create a level playing field for all potential 
firms, assure that contract decisions are made in public and to protect the integrity of the 
selection process.  All contact on this selection process shall be addressed to the 
authorized representative identified below. 

 
C. Waivers, Disclaimers, Limitations 
 

1. The City reserves the right to reject any or all SOQ, to waive any informality or irregularity 
in any SOQ received, and to be the sole judge of the merits of the respective SOQ 
received.  No binding contract will exist between the submitter and the City until the City 
executes a written contract. 

 
2. The City reserves the right to negotiate services for any or all of the tasks listed in this 

RSOQ deemed necessary for successful completion of the Project.  The City also 
reserves the right to engage the services of others as may be required for successful 
completion of the project.   

 
3. The City reserves the right to request substitution of subcontractors or to request the 

addition of specialty subcontractors that may enhance the Project. 
 
4. The City will not be responsible for any costs incurred by any firm submitting an SOQ or 

responding to this notice. The City reserves the right to waive any irregularities in any 
submittal and to reject all submittals and re-advertise or cancel the Project in its entirety, 
at its sole discretion. 

 
D. Submittal Delivery   
 

An original SOQ, plus nine copies (including appendices) must be received by 4:00 p.m. 
M.S.T. on April 13, 2015 in a sealed package marked as follows:  
 
Construction Manager @Risk Services – Surprise Stadium 
Attention: Dana M. Garr, Procurement Manager 
Proposing Firm’s Name 
 
And must be delivered to the following address: 
 

mailto:purchasing@surpriseaz.gov
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City of Surprise City Hall  
16000 North Civic Center Plaza 
Surprise, AZ 85374 

 
Submittals received after the due date and time, or labeled inconsistent with the 
above will not be accepted and will be returned to the submitting party unopened.  No 
faxed or electronic SOQs will be considered.  

 
E. Organization and Format   
 

1. The Selection Committee will evaluate SOQ submitted in response to this RSOQ. To 
allow for a standard basis of evaluation, all SOQs are requested to follow a similar 
format.  Each SOQ must include the following in the order indicated: 

 
 Cover Page (One Page Maximum) indicating: 
 

Request for Qualifications COS15-029 
Submittal Due Date and Time 
Company Name (Logo optional) 

 
 Title Page (One Page Maximum): Include company name, addresses, email/website 

addresses, phone numbers, fax numbers, name/s of Principals. 
 
 Transmittal Letter (One Page Maximum): On company letterhead, identify the entity 

submitting the SOQ and include an expression of the firm’s interest and briefly 
summarize the background and distinguishing qualities / capabilities that uniquely 
qualify the firm for this Project.  Introduce key team members and their relevant 
experience and specifically state that: 

 
o Reasonable diligence has been exercised in the preparation of the SOQ.  
o That all contents are true, accurate, and complete to the best of the signer’s 

knowledge.   
o No exceptions to the RSOQ are taken, or specifically identify and explain such 

exceptions.   
 

Note, exceptions taken may render the SOQ nonresponsive and may be taken into   
  consideration in scoring the SOQ under relevant scoring criteria. 
 
The letter should be signed by an individual who can contractually bind the firm. 

 
 Table of Contents: must include all SOQ sections listed in the evaluation criteria. 

 
2. Addenda to the SOQ must include the following in the order indicated: 
 

 Attachment A:  Executed Affidavit of Non-Collusion 
 Attachment B:  Organizational Chart with Key Personnel and affiliation 
 Attachment C:  Team member resumes, (two single sided pages each, maximum). 
 Attachment D:  Gantt Schedule 
 Attachment E:  Subcontractor Selection Plan and Procedures 
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3. Total Allowable pages; excluding title page, resumes, table of contents, section dividers, 
signed transmittal letter, and any attachments, is 30 single-sided pages with a maximum 
size of 8 ½” x 11” and using 12 point Arial font of at least 12 point. Each page side which 
contains information will be counted towards the total page count. Pages that have 
project photos, charts, graphs, or other illustrations will be counted toward the maximum 
number of pages. 

 
Do not include any design concepts, fees, man-hours, or pricing related to this 
Project with SOQ submittals. These materials will not be considered and failure to 
comply with this provision may result in the rejection of the submittal.  

 
F. Protests.  Firms wishing to respond to disqualification or a procurement outcome may refer 

to the Department of Administration procurement protest policy and procedures, as 
authorized by Arizona Revised Statutes §34-603(J) and contained within the Arizona 
Administrative Code, Section R2-7-A901 through A911, and the City of Surprise 
Procurement Guidelines. 

 
G. Disqualification.  Failure to comply with any of the following criteria will be grounds for 

disqualification and will be strictly enforced:  
 

•  Receipt of SOQ at the proper location by the specified date and time;  
•  The number of copies of the submittal requested; 
•  Adherence to maximum page requirement.  
 

SECTION III – STATEMENT OF QUALIFICATIONS EVALUATION CRITERIA 
 
The firm will be selected based on the following criteria, in relative order of importance: 
 
A. General Contractor Qualifications Information   (25 points)   

 
1. Provide a general description of the firm, its legal organization, and attach an 

organization chart showing key personnel. 
  
2. Provide the following information: 

a. List the Arizona contractor license(s) held by the firm or key personnel, including 
license numbers and whether the licenses are held by individuals or the firm. The firm 
must hold the correct license for this project in accordance with Arizona Revised 
Statutes §32-1151. 

b. Identify the location of the firm’s principal office and the home office location of key 
staff on this Project.  

c. Identify any contract or subcontract held by the firm or officers of the firm that has 
been terminated within the last five years.  Identify any claims arising from a contract 
that resulted in litigation or arbitration within the last three years.  Briefly describe the 
circumstances and the outcomes of each claim. 

d. CMAR’s Experience Modification Rate (EMR), safety record and a detailed list of any 
pending claims or litigation against any work it has performed. 
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B. Experience and Qualifications           (25 points) 
 

1. Provide a general statement and discussion of your firm’s relevant qualification.  Describe 
your firm’s project management approach and experience.  Include, as part of the 
discussion, the following items: 

a. Involvement with design development and refinement; 
b. Systems used for planning, scheduling, estimating, and managing construction; 
c. Experience with design review, cost and scope control, value engineering, and 

working with a project’s design engineer; 
d. Protocol or process for quality control, dispute resolution, and safety management. 

 
2. Identify at least three comparable projects in which you served as either CMAR, agency 

Construction Manager during design and construction phases (without providing 
construction services), or General Contractor.  Special consideration will be given to firms 
that have provided Construction Manager at Risk services on similar successful projects.  
For each project identified, provide the following: 

a. Description of the project, including: 

 Name and location  
 Construction dates  
 Project owner and phone number 

 Architect’s name 
 Reference information (two current names with telephone numbers) 

 

b. Role of the firm (specify whether Construction Manager at Risk, Construction 
Manager or General Contractor.  If CMAR or General Contractor, identify the percent 
of work self-performed.  Also specify services provided during design phase and 
construction phase, i.e. cost estimating, scheduling, value engineering, etc.). 

c. Project’s original contracted construction cost and final construction cost with 
explanation of any difference. 

d. Key issues and resolutions. 

e. A description of the collaborative BIM process that was used (if any) and how it 
benefited the project. 

f. A description of three value-engineering, or other cost saving, ideas your firm provided. 
  

3. List all projects within the last five years for which you have provided CMAR or general 
construction services for the City of Surprise, either completed or ongoing, that are not 
already included in the preceding sections. 
 

4. Discuss what differentiates the project team from other teams for delivering this project.  

 
5.  Indicate your process in advertising bid to the subcontracting community. 
 

a. Illustrate your ability and commitment to bid the project out to multiple subcontractors 
 

b. Illustrate your ability to seek voluntary bid alternates during the GMP process so these 
might be considered. 
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6. Discuss your open book process in developing the GMP and how you plan to include 
Marc Taylor, Inc. (City Owners’ Rep) and the City of Surprise. Preliminary expectations 
include: 

 
a. Prior to bid provide a preliminary mutually acceptable GMP format (to ensure the 

costs will be broken out appropriately between Royals and Rangers); 
b. Discuss an approach to communicate detailed cost for General Conditions (Staff 

and Trailers) items as well as General Requirements (dumpsters, port-a-johns), 
Daily Clean up, etc.; including, but not limited to: 

 reviewing bid scopes with Marc Taylor Inc. prior to bid you plan to present to 
the sub-contracting community; 

 providing subcontractor quotes on receipt from subcontractors prior to bid 
scoping process; 

 allowing full access to scheduled post bid interviews with subcontractors (come 
back pricing); 

c. Identify / expose / reconcile / clearly communicate any specific cost allowances 
you recommend carrying in final GMP; 

d. Illustrate your schedule software and how it plans to coordinate with Marc Taylor 
Inc. and the City of Surprise on short notice. 

 

 
C. Experience of Key Personnel       (20 points) 

 
1. Identify all key personnel anticipated for this project.  The key personnel identified for this 

project should include the CMAR Contractor, the Project Manager, the Site Supervisor(s) 
and the Project Estimator.  For each key person, provide the following: 

 
a. Length of time with the firm; 
b. Background and experience in delivering comparable projects;  
c. Percentage of time to be committed to each phase of this Project; 
d. Describe at least two comparable projects in which the individual played a primary role.  

If a project selected for a key person is the same as one selected for the firm, provide 
just the project name and the role of the key person.  For other projects provide the 
following: 

 Description of the project, including: 

o Name and location  
o Construction dates  
o Project owner and phone number 

o Architect’s name 
o Reference information (two current names with telephone numbers)  

 The role and responsibility of the person; 

 Key Issues and Resolutions; 

 Project’s original construction cost and final construction cost; 

 
2. List any proposed consultants, including key staff names and the experience and 

qualifications of these individuals. 
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D. Project Understanding and Approach     (20 points) 
 
The City has identified the following as critical success factors for the project; sequencing of 
construction to expedite efficient, successful delivery of the project; effective coordination and 
communication; and cost effective delivery. The 90% (not for construction) plans have been 
included in this RSOQ to allow the CMAR to provide a higher level of Project Understanding and 
Approach.  
 

1. Discuss the major issues your team has identified on this Project and how your team 
intends to address those issues. Include a risk assessment plan that outlines the 
following: 

a. List and prioritize major risk items (areas that may cause the project to not be 
completed on time, not finished within budget, may generate any change orders, 
or be a source of dissatisfaction for the owner).  

b. Explain how CMAR Contractor will avoid / minimize the identified risks.  

c. Propose any options that could increase the value (expectation or quality) of the 
work.  

 
2. Identify any technical innovations or innovative approaches anticipated in executing the 

Project, including the use of BIM.  Also, discuss the particular expertise your team offers 
and how you propose to use this expertise to benefit and add value to the project. 

 
3. It is anticipated the CMAR will enage this project at the 90% document stage.  However, 

during the course of preconstruction/construction there may be other alternates that need 
to be considered that are not currently designed. Provide a description of the estimating 
process your firm uses during pre-construction.  Describe how this process is used to 
validate the project budget, how the estimating process evolves during the project, and 
how your firm assures, once the budget is validated, the project costs are constantly 
reviewed and kept within the budget.  Also, describe how your cost estimating, value 
engineering, alternative materials, constructability analysis and construction sequencing 
will lead to a lower cost facility.  Do not provide cost data for this project.   

 
4. Describe your methodology to develop and deliver a GMP. Include the following in your 

overall discussion; 
 

a. Your process on establishing and using CMAR contingencies and method for cost 
control; 

b. Establishing general conditions expense; 
c. Sub-contractor selection plan, including a narrative that details CMAR procedure to 

carry out the plan. Include a copy of the plan and any written procedures as 
Attachment E. (Note: Subcontractor selection processes / plan may be based on 
qualifications alone or on a combination of qualifications and price, but may not be 
based upon price alone.)   
 

5. Provide your firm’s processes used to manage, minimize, or eliminate RFI’s and Change 
Orders from this Project.  
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6. Describe systems used for planning, scheduling, estimating, and managing construction.  
Briefly describe the firm’s experience on quality control, dispute resolution, and safety 
management. 
 

7. Prepare a detailed Gantt-style project schedule, which clearly identifies milestones; design 
activities; permitting processes; City approval processes; and construction and project 
close-out (assume a Design Review and Preconstruction Phase Notice to Proceed date of 
May 25, 2015).  This schedule should be Attachment D. 
 
 

E. Team Availability & Start Date  (5 points) 
 

For each key person anticipated for this Project, identify and summarize any current major 
assignments, percentage of time committed to each assignment, anticipated end date of 
each assignment, and percentage of time to be committed to this project.  Also, include a 
statement as to when the team would be available to start work on this project. 
 

 
F. Principal & Local Office Participation  (5 points) 
 

List locations of all of the team’s offices anticipated to be involved in the project and the 
percentage of involvement.  Also, identify the home office location of each key team 
member.  Identify the percentage of each key team member’s work expected to be done 
locally.  If the team members are not located locally, describe how these team members will 
coordinate their reviews and support of the project. 
 

  
SECTION IV – SELECTION PROCESS  

 
A selection panel will evaluate each SOQ according to the criteria set forth above.  Firm 
scores will be based solely on the evaluation criteria.  Maximum available points are 100.   
 
No interviews will be conducted.  
 
The selection panel will rank submissions in order of preference based on highest score and 
identify at least three, but no more than five candidates for the final list.  Negotiations will 
commence with the highest ranked firm on the final list and will proceed as set forth in A.R.S. 
§34-603(E).   
 
The panel will identify the final list on or before April 24, 2015.  The city will award the CMAR 
contract to the highest ranked firm with whom the City can negotiate a contract within the 
project deadlines. 
 
 
Before the award is made, the City will hold a pre-award meeting with the highest ranking 
firm. This meeting will allow the opportunity for the selected firm to clarify all information 
about the project.  
 
The selected firm will be required to provide a statement from a Surety Company with an A- 
rating or better describing the firm’s bonding capacity. 


